                                                         SECTION 01010
SCOPE OF WORK 
Bid Package  
LITTLE THEATER RENOVATION

PART 1 - GENERAL

1.01
SECTION INCLUDES:


A.
Work Covered by Contract Documents


B.
Contract Method

C. Contractor Use of Premises

1.02
WORK COVERED BY CONTRACT DOCUMENTS:

A.
Work Included:  The work to be performed by this Contractor shall conform to the requirements of all of Division 00 and Division 01 as well as the Special Conditions, Project Performance Specifications (Division 02 through 16), all sheets in Drawings and the areas on sheets and other related documents (soils reports, addenda), and includes the furnishing of all supervision, labor, materials, tools, equipment, transportation, plan and services necessary therefore and incidental thereto to complete the project.  If Reference is not made to a specific specification section, this does not relieve this Contractor of his material obligation for specification sections that pertain to his work and are not mentioned herein.  The work shall consist of, but not be limited to, the following project procedures/scope:

1. Provide a $100,000 Allowance for scope of work to be used at the District’s discretion.   This allowance is to be included within the Base Bid. All work pertaining to the allowance must be approved by the Construction Manager.  If work authorized is less than the Allowance, then a Deductive Change Order will be issued.  Work to be directed by the Construction Manager.  The allowance shall be listed as a separate line item on the contractor’s schedule of values.  See specification section 01210 Allowance.
2. There are no alternates in this bid.
3. This Contractor will be responsible for coordinating with the Hazardous Material Contractor for all locations of penetrations and demolition is order to facilitate timely removal of any hazardous material per the Contract Documents and the Contract Schedule. The Hazardous Material reports are available for review in the PCM3 office.
4. This contractor will work with and coordinate with other contractors on site during the project, if applicable.
5. This Contractor shall protect in place all existing utilities.
6. This contractor is responsible for all cutting, patching, and painting.
7. This Contractor will pay for all coring and investigation required to complete the work: Coring of existing concrete and CMU structures (including Walls, Floors, and Exterior Concrete Canopies) shall be anticipated in the contractor’s bid as would be required to complete the contractor’s scope of work.  In performing scope related to the routing of conduit, the contractor shall obtain and document means of verifying existence and location of embedded steel reinforcing materials within said concrete and CMU assemblies as a part of contractor’s scope.  Contractor shall locate reinforcement by means of non-invasive technology such as X-ray photography for the purposes of protecting said reinforcement in place and shall not damage any reinforcement materials (rebar, etc.) A minimum of 1” shall be maintained between existing embedded reinforcing bar and cored penetrations. All penetrations through concrete or CMU walls shall be marked for review and acceptance by PI and architect/engineer prior to contractor commencing work. 
8. The Contractor shall provide maximum protection to all existing and/or finished construction throughout the course of the work.  The Contractor shall provide temporary fencing with green screen and gates around all designated areas of work and laydown with signage for detours. The District will not accept any claim for repair or replacement of this bid packages material or installed work due to vandalism, malicious mischief, construction traffic, theft, etc. inflicted by unidentifiable parties.  Any such replacement or repairs shall be at this bid packages cost.
9. Furnish and install all scope of work to include but not be limited to: Contractor shall provide and install, for the project, all scope of work as detailed on the Plans and/or Specifications for DSA Approved Application Number 03-115541.
10. If this Contractor finds dissimilarities or conflict between the plans, plan notes, Specifications, Plan Schedule, Contract Documents, and/or governing Agency requirements, this Contractor will include in his base bid the most stringent and most costly solution(s).
11. Continuous housekeeping and daily cleanup of litter and excess building materials is mandatory. This Contractor shall obtain a trash dumpster on site at all times while his scope of work is in progress. The Contractor shall put daily accrued debris in their own dumpster containers or as directed by the Construction Manager. All trash dumpsters and containers shall be disposed of in a timely manner as to prevent damage in existing concrete or asphalt area. If the Contractor fails to perform daily cleanup and disposal, the Construction Manager reserve the right to provide this cleanup at the Contractors cost.
12. Provide for all White Glove Clean Up scope of work for all exterior of the constructed building and surrounding site for the entire Little Theater Renovation Project, including but not necessarily limited to Cleaning, Mopping, Dusting, Window Cleaning, removal of all residual trash after all other Sub-contractors have completed their final clean up and power washing with hot water all sidewalks and pavement.  All final White Glove Clean Up must have the Districts final approval through the Construction Manager.
13. This contractor is responsible to secure and protect the construction and staging area during all hours throughout the project schedule. This contractor will be responsible for securing their own area and the building every day.
14. Provide all labor, material and equipment for Demolition scope of work per plans and/or Division 01 as related to this Contractors scope of work.

30.
This Contractor has reviewed the drawings and understands that the scope of work indicated in the plans and specifications.
31.
Provide all shop drawings and submittals so as to not cause any delays to any portion of the construction schedule for this Contractor any other Contractor included in this project.  
   32.
Record Drawings – This Contractor shall maintain and update all changes in the work on the Construction Manager’s record drawing set or a set otherwise designed by the District.  Payments to the contractor shall be withheld until drawings are updated.  
33.
Contractor Personnel – The district has complete authority to review and approve selection of this Contractor’s field and office personnel for this project.  The district has authority to request replacement of any Contractor personnel for reasons determined by the District.  This Contractor shall maintain the same approved personnel throughout the entire duration of the project at the District’s discretion.  This Contractor will, at the time of award of work, furnish a list of persons assigned to the project showing their titles and telephone numbers.  Emergency telephone numbers shall also be provided for after hour use by the District and/or the construction manager.
        Failure to provide adequate a Project Manager or Superintendent shall result in an assessment of Construction Management costs levied to have the Construction Manager coordinate and manage Contractors / subcontractor’s work.  In no event shall Construction Manager be liable for any costs associated with this Contractors lack of supervision.  This Contractor agrees to use adequate numbers of skilled workmen who are thoroughly trained and experienced in the necessary crafts and who are completely familiar with the specified requirements and the methods needed for proper performance of the work. 

34.
Provide all temporary access as required for the Contractor’s entire scope of work.  This includes, but is not limited to, trench plates, and temporary access locations that do not disrupt the scope of work nor the occupied site requirements. 
35
Schedule shall be in accordance with District approved construction milestone schedule and all subsequent revisions per section 01438.
36.
Provide punch list, punch list repairs/corrections, final clean up, and closeout for this bid package per contract construction schedule.  Parties agree that delays to punch list, final clean up, and closeout would constitute a delay in project completion and, therefore, entitles the District to withhold and retain potential liquidated damages per the Contract Documents from this Contractor’s progress payments.
 37.
This Contractor realizes the schedule of this project and has included all overtime if necessary to complete this project per the completion date.
B.
Existing Site Conditions:  This Contractor will certify that a site visit has been made by a representative of its company prior to submitting a bid for this project.  This Contractor shall make a thorough examination of the site to determine all existing conditions affecting the work prior to beginning any work under this bid package.  All conflicts within the contract documents and existing conditions are to be brought to the attention of the Construction Manager during the bidding process by way of the pre-bid clarification form issued at the job walk.  Any claims for changes in scope or claims for additional compensation will not be considered for this contractor’s failure to notify the Construction Manager of such a conflict/discrepancy. 

C.
Location of Site:  The site is located at:



1111 E. Artesia Blvd.


Compton, CA  90221
1.03.1 CONTRACT METHOD:

A. Construct the Work under a single Lump Sum Contract with a Schedule of Values.
1.03.2 CONTRACTOR USE OF PREMISES:

A. Contractor shall have use of the premises for the execution of the work as outlined in Specification Number 01438.
B. Work Week and Job Hours – Activities at the Project Site shall be conducted between the hours of 7:00 am and 7:00 pm Monday through Friday, unless otherwise authorized by the District.

C. Coordinate use of the premises under the direction of the Construction Manager.

D. Assume full responsibility for the protection and safekeeping of products & Work under this Prime Contract that are stored & installed on the site.

E. This Contractor shall enforce that all persons working on the site use only non-permanent markers, tapes and tags to indicate construction techniques and instructions, on construction in progress, and on existing construction.  This includes markings on exterior and interior of building and on walks, curbs, walls and other site surfaces.  Where work is damaged or defaced by use of permanent marking devices, such work will be subject to cleaning, repair or replacement, as the Architect may require.

F. Move any stored products under This Contractor’s control that interferes with the operations of the Owner and/or any other Contractor that is on a separate contract.

G. Theft:  If any person working on the contract should engage in theft of money, property, supplies, equipment, food, or any other item, whether from the District’s personnel, students, facilities, employees, visitors, or from another of the Contractor’s personnel or subcontractors, will be immediately and permanently dismissed from the site.

H. All District property is drug free, alcohol free, weapons free, radio free, and graffiti free.  This Contractor shall enforce these rules to his crew, subcontractors and suppliers.

I. All contractors shall be required to provide badges from their firm indicating employee identification while in District property.  Contractor shall provide Dept. of Justice background checks with the state for all full-time Superintendents and Foremen for the project, and coordinate / provide all documentation necessary to the District through the Construction Manager.  The Superintendent or Foreman shall be responsible for signing in all personnel under his/her authority every day and providing the sign-in sheet to the Construction Manager at the close of every business day.  This cost shall be included in the Contractor’s bid.  
J. This Contractor understands that this is an occupied site and will follow Occupied Protocol.  This contractor will adjust to the campus educational requirements of the school for Summer School activities.  
END OF SECTION
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