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COMPTON COMMUNITY COLLEGE DISTRICT

1111 E. Artesia Blvd

Compton, California 90221

(310) 900-1600

Bid Pack #01
Project Number:  CCCD-026
PRE BID MEETING AGENDA

INTRODUCTIONS:

Compton Community College District

Ghataode Bannon Architects
PCM3, Inc.

TOPICS OF DISCUSSION:

A.
Bid Due Date:
June 22, 2015

Bid Time:
10:00 a.m.
          Completion:
August 31, 2015
Bid Location:
Business Services, Room C34

Compton Community College District


1111 E. Artesia Blvd

                                            Compton, California 90221
Plans and specifications are available as of June 15, 2015 at: http://district.compton.edu/administration/businessadmin/Bid_Proposal_Requests.asp
All communications is directly with PCM3, Inc. Construction Management:

ckober@pcm3.com    
1. Stephen Bachor, Project Director

2. Sheri Phillips Construction Manager 

3. Carol Kober, Project Administrator

Construction Schedule:

Bid Date:
June 22, 2015
Pre-Bid Clarifications:
June 16, 2015



Board Approval:
June 24-26, 2015
All Submittals Received by:
June 29, 2015 

Start of Construction:
July 1, 2015
Finish of Construction: 
August 31, 2015
Final Clean-up and Punch List:
Sept. 5, 2015
Project Completion/Closeout:
35 days from filing of Notice of Completion

Three business days after award of Notice to Proceed, a Project Schedule is required.

The Contractor bid proposal is included in the contract documents.  Also to be included in your proposal are the following items:

Bid Security or Bid Bond on the forms provided.

Designation of Subcontractors on the forms provided.

Non-Collusion Declaration on the forms provided.

Signed Contractor’s Proposal on the forms provided.

Disabled Veteran Business Enterprises Participation Statement form

The above forms are included in the contract documents.

Each Bid Package is a Prime Contractor and has a contract directly with the District.

This Project has DVBE participation requirements (see section 00 41 60)

When working near, around or on the school property there is no smoking, drinking or drugs allowed.

At the onset of construction, a meeting will be held with all prime contractors to review the Construction Procedure Manual and Guidelines.  We want the job to get off to a good start and run smoothly and successfully for all.

COMPTON COMMUNITY COLLEGE DISTRICT
                                    PRE-BID MEETING AGENDA

CAMPUS FOOTBALL FIELD

SECTION 00 25 00-2

