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V.
PROJECT / CONTRACT COMPLETION 

A.
The contracts of certain other Contractors may be complete prior to the overall completion of the project, as determined by the Construction Manager.  The entire project is not finally complete until Contractors have completed their work and all equipment and furnishings have been installed, systems tested, and accepted and all notices of completion recorded.  The District may occupy all or any part of the project prior to completion, in accordance with the Contract Documents.  See General Conditions Article 9.9 for further details regarding project completion and requirements.
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