COMPTON COMMUNITY COLLEGE DISTRICT
CAMPUS FOOTBALL FIELD


CLEANING

PART 1 - GENERAL

1.1
SUMMARY

A.
Section includes: Cleaning throughout the construction period and final project cleaning prior to the acceptance tour.

B.
Related Work Described Elsewhere:  In addition to standards specified herein, comply with requirements for cleaning as described in other sections of these Specifications.

1.2
QUALITY ASSURANCE

A.
Inspection:  Conduct daily inspection, and more often if necessary, to verify that requirements of cleanliness are being met.

B.
Codes and Standards:  In addition to the requirements specified herein, comply with pertinent requirements of authorities having jurisdiction.

PART 2 - PRODUCTS

2.1
CLEANING MATERIALS AND EQUIPMENT

A.
Provide required personnel, equipment, and materials needed to maintain the specified standard of cleanliness.

2.2
COMPATIBILITY

A. Use cleaning materials and equipment that are compatible with the surfaces being cleaned, as recommended by the manufacturer of the material to be cleaned.

PART 3 - EXECUTION

3.1
PROGRESS CLEANING

A.
General:

1.
Retain stored items in an orderly arrangement allowing maximum access, not impeding drainage or traffic, and providing the required protection of materials.

2.
Do not allow the accumulation of scrap, debris, waste materials, and other items not required for construction of this work.  Debris shall be removed from the site and disposed of in a lawful manner.  Disposal receipts of dump tickets shall be furnished to Architect/Engineer upon request.

3.
At least twice each month, and more often if necessary, remove scrap, debris, and waste material from the job site.

4.
Provide adequate storage for items awaiting removal from the job site, observing requirements for fire protection and protection of the ecology.

B.
Site:

1.
Daily, and more often if necessary, inspect the site and pick up all scrap, debris, and waste material.  Remove items to the place designated for their storage.  Combustible waste shall be removed from the site.  Flammable waste shall be kept in sealed metal containers until removed from the site.

2.
Weekly, and more often if necessary, inspect arrangements of materials stored on the site; restack, tidy, or otherwise service arrangements to meet the requirements specified above.

3.
Maintain the site in a neat and orderly condition.

C.
Structures:

1.
Daily, and more often if necessary, inspect the structures and pick up scrap, debris, and waste material.  Remove items to the place designated for their storage.

2.
Daily, and more often if necessary, sweep interior spaces clean.

a.
“Clean”, for the purpose of this subparagraph, shall be interpreted as meaning free from dust and other materials capable of being removed by use of reasonable effort and a handheld broom, i.e., “broom-clean”.

3.
As required preparatory to installation of succeeding materials, clean the structures of pertinent portions thereof to the degree of cleanliness recommended by the manufacturer of the succeeding material, using equipment and materials required to achieve the required cleanliness.

4.
Following the installation of finish floor materials, clean the finish floor daily, and more often if necessary, and while work is being performed in the space in which finish materials have been installed.

a.
“Clean”, for the purpose of this subparagraph, shall be interpreted as meaning free from foreign material that, in the opinion of the Architect, may be injurious to the finish floor material, i.e., “vacuum- clean”.   

3.2
FINAL CLEANING

A.
Definition:  Except as otherwise specifically provided, “clean”, for the purpose of the Article, shall be interpreted as meaning the level of cleanliness generally provided by skilled cleaners using commercial quality building maintenance equipment and materials, i.e., “scrub and polish clean”.

B.
General:  Prior to completion of the work, remove from the job site all tools, surplus materials, equipment, scrap, debris, and waste and conduct final progress cleaning as described above.

C.
Site:  Unless otherwise specifically directed by the Architect, water and broom clean paved areas on the site and public paved areas directly adjacent to the site.  Remove resultant debris.

D.
Structures:

1.
Exterior:  In areas affected by the work under this contract, visually inspect exterior surfaces and remove traces of soil, waste material, smudges, and other foreign matter.  Remove traces of splashed material from adjacent surfaces.  If necessary to achieve a uniform degree of exterior cleanliness, hose down the exterior of the structure.


In the event of stubborn stains not removable with water, the Architect may require light sandblasting or other cleaning at no additional cost to the Owner.

2.
Interior:  In areas affected by the work under this contract, visually inspect interior surfaces and remove traces of soil, waste material, smudges, and other foreign matter.  Remove traces of splashed materials from adjacent surfaces.  Remove paint drippings, spots, stains, and dirt from finished surfaces.  Use only the cleaning materials and equipment instructed by the manufacturer of the surface material.

3.
Glass:  Clean glass inside and outside.

4.
Polished surfaces:  On surfaces requiring the routine application or buffed polish, apply the polish recommended by the manufacturer of the material being polished.  Glossy surfaces shall be cleaned and shined as intended by the manufacturer.

E.
Timing:  Schedule final cleaning as accepted by the Architect to enable the Owner to accept a completely clean project.

3.3
CLEANING DURING OWNER’S OCCUPANCY

A.
Should the Owner occupy the work or any portion thereof prior to its completion by the Contractor and acceptance by the Owner, responsibilities for interim and final cleaning of the occupied spaces shall be determined by the Architect in accordance with the General Conditions of the Contract.
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