



**Compton Community College District
1111 E. Artesia Blvd.
Compton, CA 90221**

DATE: August 17, 2021

TO: All Bidders

**PROJECT: RFQ CCC-066
ARCHITECTURAL SERVICES FOR VISUAL AND PERFORMING ARTS REPLACEMENT**

SUBJECT: ADDENDUM #1

The following changes, omissions, and/or additions to the Project Documents shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all parties of interest so that the proper allowances may be made in strict accordance with the Addendum.

1. Replace paragraph 1.3 of the RFQ with the following updated due dates:

- 1.3 RFQ Activities. The District anticipates the following activities relating to the RFQ will be completed at the times noted below. The foregoing notwithstanding, the District reserves the right to modify RFQ activities and/or the time for completion of a RFQ activity.

RFQ Activity	Anticipated Date
1 st Advertisement	Wednesday, August 11, 2021
2 nd Advertisement	Wednesday, August 18, 2021
Latest Date/Time for Respondents to Submit Questions about or Request Clarifications of RFQ Requirements	2:00 P.M. Friday, August 27, 2021
Responses to Requests for Clarification issued	Wednesday, September 1, 2021 by 5:00 PM
Latest Date/Time for Submittal of RFQ Responses	2:00 PM Thursday, September 16, 2021
Interviews	Tentatively scheduled for Tuesday, October 5, 2021
Board Action to Award Architectural Services Agreement	Tentatively Tuesday, October 19, 2021

Respondent shall acknowledge receipt of this Addendum in the RFQ response documents. Failure to do so may subject Respondent to disqualification.

END OF ADDENDUM #1